DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/16/2021
* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
ggﬁcTnIaNgAggDizimcmENT 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 23.76% 18.10 % 147.52%
707,000.00 875,000.00 168,000.00 835,000.00 128,000.00 1,750,000.00 1,043,000.00
STRUCTURE
2 REPLACE ANCHOR CABLE 90/25N-IS
L.S. 30.06 % 16.67 % 25.00%
180,000.00 234,100.00 54,100.00 210,000.00 30,000.00 225,000.00 45,000.00
3 REPLACE ANCHOR CABLE 90/25N-JS
L.S. 31.89% 20.00 % 28.57%
175,000.00 230,800.00  55,800.00 210,000.00 35,000.00 225,000.00  50,000.00
4 REPLACE ANCHOR CABLE 90/25N-KS
L.S. 33.94% 23.53 % 32.35%
170,000.00 227,700.00 57,700.00 210,000.00 40,000.00 225,000.00 55,000.00
5 REPLACE ANCHOR CABLE 90/25N-L1S
L.S. 29.10% 35.71 % 7.14%
210,000.00 271,100.00  61,100.00 285,000.00 75,000.00 225,000.00  15,000.00
6 REPLACE ANCHOR CABLE 90/25N-L2S
L.S. 27.37% 39.02 % 24.39%
205,000.00 261,100.00 56,100.00 285,000.00 80,000.00 255,000.00 50,000.00
7 REPLACE ANCHOR CABLE 90/25N-L3N
L.S. 28.84 % 50.00 % 21.05%
190,000.00 244,800.00  54,800.00 285,000.00 95,000.00 230,000.00  40,000.00
8 REPLACE ANCHOR CABLE 90/25N-L4N
L.S. 31.06% 77.78 % 25.00%
180,000.00 235,900.00 55,900.00 320,000.00 140,000.00 225,000.00 45,000.00
9 REPLACE ANCHOR CABLE 90/25N-L5N
L.S. 29.60% 82.86 % 25.71%
175,000.00 226,800.00  51,800.00 320,000.00 145,000.00 220,000.00  45,000.00
10 REPLACE ANCHOR CABLE 90/25N-L5S
L.S. 25.30% 42.50 % 25.00%
200,000.00 250,600.00 50,600.00 285,000.00 85,000.00 250,000.00 50,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/16/2021
- * * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
FLOATING BRIDGES 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
ANCHOR CABLE REPLACEMENT
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
11 REPLACE ANCHOR CABLE 90/25N-OS
L.S. -1.31% 44.83% 13.79%
145,000.00 143,100.00  -1,900.00 210,000.00 65,000.00 165,000.00  20,000.00
12 REPLACE ANCHOR CABLE 90/25N-PN
L.S. -1.87% 13.33 % -3.33%
150,000.00 147,200.00 -2,800.00 170,000.00 20,000.00 145,000.00 -5,000.00
13 REPLACE ANCHOR CABLE 90/25S-ANW
L.S. -1.81% 9.68% -6.45%
155,000.00 152,200.00  -2,800.00 170,000.00 15,000.00 145,000.00 -10,000.00
14 REPLACE ANCHOR CABLE 90/25S-ANE
L.S. -1.61% 9.68 % -6.45%
155,000.00 152,500.00 -2,500.00 170,000.00 15,000.00 145,000.00 -10,000.00
15 REPLACE ANCHOR CABLE 90/25S-ASE
L.S. -0.21% 21.43% -3.57%
140,000.00 139,700.00 -300.00 170,000.00 30,000.00 135,000.00  -5,000.00
16 REPLACE ANCHOR CABLE 90/25S-BN
L.S. -3.18% 0.00% -8.82%
170,000.00 164,600.00 -5,400.00 170,000.00 0.00 155,000.00 -15,000.00
17 REPLACE ANCHOR CABLE 90/25S-BS
L.S. 0.84% 9.68% -3.23%
155,000.00 156,300.00 1,300.00 170,000.00 15,000.00 150,000.00  -5,000.00
18 REPLACE ANCHOR CABLE 90/25S-CN
L.S. 28.84% 26.32 % 10.53%
190,000.00 244,800.00 54,800.00 240,000.00 50,000.00 210,000.00 20,000.00
19 REPLACE ANCHOR CABLE 90/25S-CS
L.S. 2.51% -2.86% 20.00%
175,000.00 179,400.00 4,400.00 170,000.00 -5,000.00 210,000.00  35,000.00
20 REPLACE ANCHOR CABLE 90/25S-DN
L.S. 28.75% 20.00 % 8.00%
200,000.00 257,500.00 57,500.00 240,000.00 40,000.00 216,000.00 16,000.00
21 REPLACE ANCHOR CABLE 90/25S-DS
L.S. 3.17% 11.11 % 16.67 %
180,000.00 185,700.00 5,700.00 200,000.00 20,000.00 210,000.00  30,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
FLOATING BRIDGES 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
ANCHOR CABLE REPLACEMENT
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
22 REPLACE ANCHOR CABLE 90/25S-EN
L.S. 28.65% 20.00 % 8.00%
200,000.00 257,300.00  57,300.00 240,000.00 40,000.00 216,000.00  16,000.00
23 REPLACE ANCHOR CABLE 90/25S-ES
L.S. 2.59% 8.11% 13.51%
185,000.00 189,800.00 4,800.00 200,000.00 15,000.00 210,000.00 25,000.00
24 REPLACE ANCHOR CABLE 90/25S-FN
L.S. 28.24% 17.07 % 2.44%
205,000.00 262,900.00  57,900.00 240,000.00 35,000.00 210,000.00 5,000.00
25 REPLACE ANCHOR CABLE 90/25S-FS
L.S. 1.37% 5.26 % 13.16%
190,000.00 192,600.00 2,600.00 200,000.00 10,000.00 215,000.00 25,000.00
26 REPLACE ANCHOR CABLE 90/25S-GN
L.S. 28.71% 14.29 % 5.71%
210,000.00 270,300.00  60,300.00 240,000.00 30,000.00 222,000.00  12,000.00
27 REPLACE ANCHOR CABLE 90/25S-HN
L.S. 28.48% 0.00% 5.71%
210,000.00 269,800.00 59,800.00 210,000.00 0.00 222,000.00 12,000.00
28 REPLACE ANCHOR CABLE 90/25S-HS
L.S. 2.89% 5.26 % 13.16%
190,000.00 195,500.00 5,500.00 200,000.00 10,000.00 215,000.00  25,000.00
29 REPLACE ANCHOR CABLE 90/25S-JN
L.S. 28.20% 5.00 % 7.50%
200,000.00 256,400.00 56,400.00 210,000.00 10,000.00 215,000.00 15,000.00
30 REPLACE ANCHOR CABLE 90/25S-JS
L.S. 1.74% 5.26 % 13.16%
190,000.00 193,300.00 3,300.00 200,000.00 10,000.00 215,000.00  25,000.00
31 REPLACE ANCHOR CABLE 90/25S-KN
L.S. 28.79% 10.53 % 10.53%
190,000.00 244,700.00 54,700.00 210,000.00 20,000.00 210,000.00 20,000.00
32 REPLACE ANCHOR CABLE 90/25S-KS
L.S. 3.24% 8.11% 16.22%
185,000.00 191,000.00 6,000.00 200,000.00 15,000.00 215,000.00  30,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

DATE: 06/16/2021

BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
FLOATING BRIDGES 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
ANCHOR CABLE REPLACEMENT
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
33 REPLACE ANCHOR CABLE 90/25S-LN
L.S. 32.06% 16.67 % 19.44%
180,000.00 237,700.00  57,700.00 210,000.00 30,000.00 215,000.00  35,000.00
34 REPLACE ANCHOR CABLE 90/25S-NN
L.S. 1.20% 40.00 % 16.67%
150,000.00 151,800.00 1,800.00 210,000.00 60,000.00 175,000.00 25,000.00
35 REPLACE ANCHOR CABLE 90/25S-QS
L.S. -0.58% 9.68% -3.23%
155,000.00 154,100.00 -900.00 170,000.00 15,000.00 150,000.00  -5,000.00
36 REPLACE ANCHOR CABLE 90/25S-SN
L.S. 0.45% 9.68 % -3.23%
155,000.00 155,700.00 700.00 170,000.00 15,000.00 150,000.00 -5,000.00
37 REPLACE ANCHOR CABLE 90/25S-SS
L.S. -0.80% 13.33 % 0.00%
150,000.00 148,800.00  -1,200.00 170,000.00 20,000.00 150,000.00 0.00
38 REPLACE ANCHOR CABLE 90/25S-TSW
L.S. -0.71% 9.68 % -3.23%
155,000.00 153,900.00 -1,100.00 170,000.00 15,000.00 150,000.00 -5,000.00
39 REPLACE ANCHOR CABLE 90/25S-TSE
L.S. -2.40% 13.33 % 0.00%
150,000.00 146,400.00  -3,600.00 170,000.00 20,000.00 150,000.00 0.00
40 BOATER PROTECTION SYSTEM MODIFICATION
L.S. -40.00% -33.33 % -20.00%
15,000.00 9,000.00 -6,000.00 10,000.00 -5,000.00 12,000.00 -3,000.00
41 SPARE ANCHOR CABLE STRAND & BOATER PROTECTION SYS CLAMP
L.S. -29.33% -13.33 % 0.00%
75,000.00 53,000.00 -22,000.00 65,000.00 -10,000.00 75,000.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
FLOATING BRIDGES 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
ANCHOR CABLE REPLACEMENT
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
42 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
TRAFFIC
43 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -93.51% -72.96 % 278.62 %
184,880.00 12,000.00 -172,880.00 50,000.00 -134,880.00 700,000.00 515,120.00
OTHER ITEMS
44 PROJECT PARTNERING
CALC 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
45 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
46 FORCE ACCOUNT BIRD EXCLUSION
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
47 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
48 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
49 STEEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,834.00 2,834.00 2,834.00 2,834.00
50 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1 I-90 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
ggﬁcTnIaNgAggDizimcmENT 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
212003 98134-2429
PROJECT . T1-0501 (503) FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
51 ELECTRONIC TICKETING SYSTEM
L.S. -99.90% 0.00% 0.00%
1,000.00 1.00 -999.00 1,000.00 0.00 1,000.00 0.00
52 SPCC PLAN
L.S 400.00 % 25.00 % 2,400.00 %
2,000.00 10,000.00 8,000.00 2,500.00 500.00 50,000.00 48,000.00
CONTRACT TOTAL $7,777,711.00 $8,779,732.00 12.88% $9,116,331.00 17.21% $10,101,831.00 29.88%
BASE TOTAL $7,777,711.00 $8,779,732.00 12.88% $9,116,331.00 17.21% $10,101,831.00 29.88%




DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/16/2021
- * * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 212003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
y T 4TH BIDDER ---—-== =—————m- 5TH BIDDER —------= =——————= 6TH BIDDER -------
TITLE 1 I-90 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
FLOATING BRIDGES 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
ANCHOR CABLE REPLACEMENT
212003
PROJECT . T1-0501 (503) SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY(S) :KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 1.84% 66.90 % 323.62%
707,000.00 720,000.00 13,000.00 1,180,000.00 473,000.00 2,995,000.00 2,288,000.00
STRUCTURE
2 REPLACE ANCHOR CABLE 90/25N-IS
L.S. 63.89% 35.56 % 80.56 %
180,000.00 295,000.00 115,000.00 244,000.00 64,000.00 325,000.00 145,000.00
3 REPLACE ANCHOR CABLE 90/25N-JS
L.S. 59.43% 39.43 % 85.71%
175,000.00 279,000.00 104,000.00 244,000.00 69,000.00 325,000.00 150,000.00
4 REPLACE ANCHOR CABLE 90/25N-KS
L.S. 67.06 % 38.24 % 91.18%
170,000.00 284,000.00 114,000.00 235,000.00 65,000.00 325,000.00 155,000.00
5 REPLACE ANCHOR CABLE 90/25N-L1S
L.S. 66.67 % 126.19 % 116.19%
210,000.00 350,000.00 140,000.00 475,000.00 265,000.00 454,000.00 244,000.00
6 REPLACE ANCHOR CABLE 90/25N-L2S
L.S. 65.37% 131.71 % 121.46%
205,000.00 339,000.00 134,000.00 475,000.00 270,000.00 454,000.00 249,000.00
7 REPLACE ANCHOR CABLE 90/25N-L3N
L.S. 69.47 % 136.84 % 138.95%
190,000.00 322,000.00 132,000.00 450,000.00 260,000.00 454,000.00 264,000.00
8 REPLACE ANCHOR CABLE 90/25N-L4N
L.S. 78.89 % 169.44 % 152.22%
180,000.00 322,000.00 142,000.00 485,000.00 305,000.00 454,000.00 274,000.00
9 REPLACE ANCHOR CABLE 90/25N-L5N
L.S. 73.71% 161.14 % 159.43%
175,000.00 304,000.00 129,000.00 457,000.00 282,000.00 454,000.00 279,000.00
10 REPLACE ANCHOR CABLE 90/25N-L5S
L.S. 62.50 % 132.50 % 127.00 %
200,000.00 325,000.00 125,000.00 465,000.00 265,000.00 454,000.00 254,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/16/2021
- * * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 212003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
y T 4TH BIDDER ---—-== =—————m- 5TH BIDDER —------= =——————= 6TH BIDDER -------
TITLE 1 I-90 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
FLOATING BRIDGES 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
ANCHOR CABLE REPLACEMENT
212003
PROJECT . T1-0501 (503) SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY(S) :KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
11 REPLACE ANCHOR CABLE 90/25N-0S
L.S. 55.86 % 58.62 % 124.14%
145,000.00 226,000.00  81,000.00 230,000.00 85,000.00 325,000.00 180,000.00
12 REPLACE ANCHOR CABLE 90/25N-PN
L.S. 38.67% 38.67 % 116.67%
150,000.00 208,000.00 58,000.00 208,000.00 58,000.00 325,000.00 175,000.00
13 REPLACE ANCHOR CABLE 90/25S-ANW
L.S. 38.06% 34.84 % 104.84 %
155,000.00 214,000.00  59,000.00 209,000.00 54,000.00 317,500.00 162,500.00
14 REPLACE ANCHOR CABLE 90/25S-ANE
L.S. 30.97% 38.71 % 104.84%
155,000.00 203,000.00 48,000.00 215,000.00 60,000.00 317,500.00 162,500.00
15 REPLACE ANCHOR CABLE 90/25S-ASE
L.S. 67.86% 50.00 % 126.79 %
140,000.00 235,000.00  95,000.00 210,000.00 70,000.00 317,500.00 177,500.00
16 REPLACE ANCHOR CABLE 90/25S-BN
L.S. 27.06% 26.47 % 91.18%
170,000.00 216,000.00 46,000.00 215,000.00 45,000.00 325,000.00 155,000.00
17 REPLACE ANCHOR CABLE 90/25S-BS
L.S. 40.65% 38.71% 109.68 %
155,000.00 218,000.00  63,000.00 215,000.00 60,000.00 325,000.00 170,000.00
18 REPLACE ANCHOR CABLE 90/25S-CN
L.S. 58.42 % 44.74 % 71.05%
190,000.00 301,000.00 111,000.00 275,000.00 85,000.00 325,000.00 135,000.00
19 REPLACE ANCHOR CABLE 90/25S-CS
L.S. 45.14 % 24.00 % 85.71%
175,000.00 254,000.00  79,000.00 217,000.00 42,000.00 325,000.00 150,000.00
20 REPLACE ANCHOR CABLE 90/25S-DN
L.S. 63.00 % 66.00 % 62.50%
200,000.00 326,000.00 126,000.00 332,000.00 132,000.00 325,000.00 125,000.00
21 REPLACE ANCHOR CABLE 90/25S-DS
L.S. 50.00% 23.89 % 80.56 %
180,000.00 270,000.00  90,000.00 223,000.00 43,000.00 325,000.00 145,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/16/2021
- * * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 212003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
y T 4TH BIDDER ---—-== =—————m- 5TH BIDDER —------= =——————= 6TH BIDDER -------
TITLE 1 I-90 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
FLOATING BRIDGES 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
ANCHOR CABLE REPLACEMENT
212003
PROJECT . T1-0501 (503) SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY(S) :KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
22 REPLACE ANCHOR CABLE 90/25S-EN
L.S. 65.50 % 58.50 % 62.50 %
200,000.00 331,000.00 131,000.00 317,000.00 117,000.00 325,000.00 125,000.00
23 REPLACE ANCHOR CABLE 90/25S-ES
L.S. 48.11% 20.54 % 75.68%
185,000.00 274,000.00 89,000.00 223,000.00 38,000.00 325,000.00 140,000.00
24 REPLACE ANCHOR CABLE 90/25S-FN
L.S. 71.71% 90.24 % 58.54 %
205,000.00 352,000.00 147,000.00 390,000.00 185,000.00 325,000.00 120,000.00
25 REPLACE ANCHOR CABLE 90/25S-FS
L.S. 47.89% 17.37 % 71.05%
190,000.00 281,000.00 91,000.00 223,000.00 33,000.00 325,000.00 135,000.00
26 REPLACE ANCHOR CABLE 90/25S-GN
L.S. 71.43% 72.38 % 54.76%
210,000.00 360,000.00 150,000.00 362,000.00 152,000.00 325,000.00 115,000.00
27 REPLACE ANCHOR CABLE 90/25S-HN
L.S. 65.71% 16.67 % 54.76%
210,000.00 348,000.00 138,000.00 245,000.00 35,000.00 325,000.00 115,000.00
28 REPLACE ANCHOR CABLE 90/25S-HS
L.S. 49.47 % 14.21 % 71.05%
190,000.00 284,000.00  94,000.00 217,000.00 27,000.00 325,000.00 135,000.00
29 REPLACE ANCHOR CABLE 90/25S-JN
L.S. 59.50 % 19.00 % 127.00 %
200,000.00 319,000.00 119,000.00 238,000.00 38,000.00 454,000.00 254,000.00
30 REPLACE ANCHOR CABLE 90/25S-JS
L.S. 47.89% 14.21 % 71.05%
190,000.00 281,000.00  91,000.00 217,000.00 27,000.00 325,000.00 135,000.00
31 REPLACE ANCHOR CABLE 90/25S-KN
L.S. 60.00 % 25.26 % 71.05%
190,000.00 304,000.00 114,000.00 238,000.00 48,000.00 325,000.00 135,000.00
32 REPLACE ANCHOR CABLE 90/25S-KS
L.S. 49.19% 17.30 % 75.68 %
185,000.00 276,000.00  91,000.00 217,000.00 32,000.00 325,000.00 140,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1 I-90 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
FLOATING BRIDGES 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
ANCHOR CABLE REPLACEMENT
212003
PROJECT . TH-0901 (503) SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY(S) :KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
33 REPLACE ANCHOR CABLE 90/25S-LN
L.S. 62.78 % 32.22 % 80.56 %
180,000.00 293,000.00 113,000.00 238,000.00 58,000.00 325,000.00 145,000.00
34 REPLACE ANCHOR CABLE 90/25S-NN
L.S. 57.33% 53.33 % 116.67%
150,000.00 236,000.00 86,000.00 230,000.00 80,000.00 325,000.00 175,000.00
35 REPLACE ANCHOR CABLE 90/25S-QS
L.S. 39.35% 34.84 % 109.68 %
155,000.00 216,000.00  61,000.00 209,000.00 54,000.00 325,000.00 170,000.00
36 REPLACE ANCHOR CABLE 90/25S-SN
L.S. 40.65% 37.42 % 109.68 %
155,000.00 218,000.00 63,000.00 213,000.00 58,000.00 325,000.00 170,000.00
37 REPLACE ANCHOR CABLE 90/25S-SS
L.S. 56.00 % 42.00 % 116.67%
150,000.00 234,000.00  84,000.00 213,000.00 63,000.00 325,000.00 175,000.00
38 REPLACE ANCHOR CABLE 90/25S-TSW
L.S. 42.58% 37.42 % 104.84%
155,000.00 221,000.00 66,000.00 213,000.00 58,000.00 317,500.00 162,500.00
39 REPLACE ANCHOR CABLE 90/25S-TSE
L.S. 39.33% 42.00 % 111.67%
150,000.00 209,000.00  59,000.00 213,000.00 63,000.00 317,500.00 167,500.00
40 BOATER PROTECTION SYSTEM MODIFICATION
L.S. 2,020.00 % -29.63 % 52.33%
15,000.00 318,000.00 303,000.00 10,556.00 -4,444.00 22,850.00 7,850.00
41 SPARE ANCHOR CABLE STRAND & BOATER PROTECTION SYS CLAMP
L.S. 114.67 % -39.33% 52.67%
75,000.00 161,000.00  86,000.00 45,500.00 -29,500.00 114,500.00  39,500.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * * TIME: 10:38
PSSE JOB NO : 21A003 REVISION NO : BIDS OPENED ON : Jul 21 2021
CONTRACT NO : 009705 REGION NO  :1 AWARDED ON : Jul 27 2021
VERSION NO : 4 WORK ORDER# : XL6193
iy sm 090 T e 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1 I-90 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
FLOATING BRIDGES 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
ANCHOR CABLE REPLACEMENT
212003
PROJECT . TH-0901 (503) SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY(S) :KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
42 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
TRAFFIC
43 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -61.06% -72.96 % 182.35%
184,880.00 72,000.00 -112,880.00 50,000.00 -134,880.00 522,000.00 337,120.00
OTHER ITEMS
44 PROJECT PARTNERING
CALC 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
45 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 100.00 % 0.00%
10,000.00 10,000.00 0.00 20,000.00 10,000.00 10,000.00 0.00
46 FORCE ACCOUNT BIRD EXCLUSION
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
47 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
48 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
49 STEEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,834.00 2,834.00 2,834.00 2,834.00
50 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00



DOT_RGGBO1

PS&E JOB NO :21A003
CONTRACT NO : 009705
VERSION NO :4

HWY : SR 090

TITLE :I-90
FLOATING BRIDGES
ANCHOR CABLE REPLACEMENT

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

1
: XL6193

BID CHECK REPORT

4TH BIDDER

* *x *

GLOBAL DIVING & SALVAGE, INC.
3840 W MARGINAL WAY SW

AMERICAN BRIDGE COMPANY
1000 AMERICAN BRIDGE WAY

5TH BIDDER

DATE: 06/16/2021
TIME: 10:38

BIDS OPENED ON
AWARDED ON

6TH BIDDER

: Jul 21 2021
: Jul 27 2021

BALLARD MARINE CONSTRUCTION, I
727 SOUTH 27TH ST

PROJECT :ZIhIEggsl(SO& SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
COUNTY (S) . KING CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
51 ELECTRONIC TICKETING SYSTEM
L.S. -50.00% -99.90 % -100.00 %
1,000.00 500.00 -500.00 1.00 -999.00 0.00 -1,000.00
52 SPCC PLAN
L.S 1,350.00% 2,400.00 % -100.00%
2,000.00 29,000.00 27,000.00 50,000.00 48,000.00 0.00 -2,000.00
CONTRACT TOTAL $7,777,711.00 $11,871,331.00 52.63% $11,883,888.00 52.79% $16,912,681.00 117.45%
BASE TOTAL $7,777,711.00 $11,871,331.00 52.63% $11,883,888.00 52.79% $16,912,681.00 117.45%




